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QUANTITIES

LS

LS

SOFT
EA
LS

GENERAL
1 MOBILIZATION

2 INCIDENTAL
TRAFFIC CONTROL

3 TRAFFIC CONTROL
4 TYPE III BARRICADE

5 TRAFFIC CONTROL MISC.
REMOVALS AND GRADING

6 SAW EXISTING CONCRETE

7 SAW EXISTING ASPHALT

8 REMOVAL OF ASPHALT PAVEMENT

9 REMOVAL OF CONCRETE PAVEMENT
10 UNCLASSIFIED EXCAVATION

11 WATER FOR EMBK. OR GRAN. MATRL.

12 UNDERCUTTING
EROSION CONTROL

13 TOPSOIL

14 INLET SEDIMENTATION CONTROL

15 SEEDING, MULCHING, FERTILIZER

16 VEHICLE TRACKING CONTROL
17 GEOTEXTILE FABRIC

SURFACING
18 6” PCC PAVEMENT

19 611 APPROACH PAVEMENT
20 AGGREGATE BASE COURSE

21 INSERT STEEL BARS IN PCC PAVEMENT

22 ADJUST MANHOLE FRAME AND COVER

1 LS
25 KGAL

50 CY

TABLE OF REMOVAL OF EXISTING ASPHALT PAVEMENT

STA. 0+71 LT. 8.7’ TO STA. 0+71 RT. 8.84’

STA. 1+50 LT. 8’ TO STA. 1+50 RT. 8.6’ 4TH TO 5TH STREET

STA. 3+00 LT. 9’ TO STA. 3+00 RT. 7.4’

STA. 4+23.5 LT. 9’ TO STA. 4+23.5 RT. 8.4’

STA. 0+37 LT. 9.6’ TO STA. 0+37 RT. 9’

STA. 1+50 LT. 9.6’ TO STA. 1+50 RT. 7.8’ 5TH TO 6TH STREET

STA. 3+00 LT. 7.5’ TO STA. 3+00 RT. 7.5’

STA. 4+37 LT. 8’ TO STA. 4+37 RT. 8.7’

TABLE OF REMOVE AND REPLACE EXISTING CONCRETE PAVEMENT 4TH TO 5TH STREET

STA. 0+65 TO STA. 0+77.5 RT.

STA. 1+10.7 TO STA. 1+47 RT.

STA. 1+53 TO STA. 2+01 RT.

STA. 1+63.4 TO STA. 2+09.2 LT.

STA. 2+03 TO STA. 2+47 RT.

STA. 2+83 TO STA. 2+98 LT.

STA. 3+00 TO STA. 3+28 LT.

STA. 3+66 TO STA. 4+23 PT.

STA. 3+67 TO STA. 3+98 LT.

TARI F OF REMOVE AND REPLACE EXISTING CONCRETE PAVEMENT 5TH TO 6TH STREET

STA. 0+87 TO STA.

STA. 1+35 TO STA.

STA. 1+40 TO STA.

STA. 1+80 TO STA.

STA. 2+18 TO STA.

STA. 2+35 TO STA.

STA. 2+68 TO STA.

STA. 3+11 TO STA. 3+34 PT.



GENERAL NOTES

SPECIFICATIONS TO BE USED

City of Yankton Standard Specifications and the Standard Specifications for Roads and
Bridges 2015 Edition and Required Provisions, Supplemental Specifications, and/or Special
Provisions as included in the Proposal.

UTILITIES

Location and protection of all underground utilities is the Contractor’s responsibility. The
Contractor will be required to coordinate work with the utility companies. Existing utilities and
service lines that coincide with proposed underground main locations are to be located in
advance by the contractor such that proposed underground mains can be adjusted to avoid
conflict

Utility locations are coordinated by calling: 1-800-781-7474 (One Call)

SEQUENCE OF OPERATIONS

The Contractor shall use the following sequence of operations that are listed on the traffic
control sheets unless an alternate is approved by the Engineer. An alternate sequence must
be submitted in writing a minimum of one week prior to the preconstruction meeting.

All trenches are to be backfilled, compacted and covered with service gravel on the same day
the pipe is laid. Aggregate Base Course will be used in lieu of Service Gravel as directed by
the engineer to temporarily re-open portions of streets after the pavement is removed.

CONTRACTOR SAFETY REQUIREMENTS

The Contractor is responsible for following all local, state and federal rules and regulations
regarding site safety. The Contractor is solely responsible for site safety from the issuance of
the Notice to Proceed until Final acceptance. The City shall not be responsible for the
Contractor’s failure to follow all applicable rules and regulations.

PORTABLE TOILET FACILITIES

The Contractor will be responsible for providing portable toilet facilities for the project at no
cost to the City.

ACCEPTANCE TESTING

The City will be responsible for taking the first acceptance test and a backup test if required.
All subsequent tests required due to failures will be paid by the Contractor by deducting the
cost from the pay request.

INCIDENTAL WORK

All salvageable materials shall be taken out intact and stockpiled within the right-of-way to the
satisfaction of the Engineer. The Contractor shall perform salvage operations in a manner that
will prevent damage to the salvageable materials.

Salvable materials will be picked up by the City

All concrete removed from the existing structures and other disposable material shall be
disposed of in accordance with the Waste Disposal Site note.

OCCUPYING STATE ROW

Contractor shall comply with Traffic Control Standards under SD DOT Standard Specifications
for Roads and Bridges, and as per the manual on Uniform Traffic Control Devices.

STREET SWEEPING

The Contractor shall be responsible to maintain a clean and well-kept work site. Adjacent
streets shall be swept clean of construction debris at the Engineer’s request. Street sweeping
shall be considered incidental to the project. No separate payment will be made.

TRAFFIC CONTROL NOTES

GENERAL MAINTENANCE OF TRAFFIC

1. Storage of vehicles and equipment shall be as near the right-of-way as possible.
Contractor’s employees should mobilize at a location off the right-of-way and arrive at the work
sites in a minimum number of vehicles necessary to perform the work Indiscriminate driving
and parking of vehicles within the right-of-way will not be permitted. Any damage to the
vegetation, surfacing, embankment, delineators and existing signs resulting from such
indiscriminate use shall be repaired and/or restored by the Contractor, at no expense to the
City, and to the satisfaction of the Engineer.

2. The Contractor shall designate an employee whose responsibility is the maintenance of
traffic, 24 hours a day and 7 days a week. The person so designated must have training and
experience in the field of construction traffic control and be knowledgeable about the M
on Uniform Traffic Control Devices (MUTCD). The cost of the traffic control person shall be
incidental to the contract lump sum price for Traffic Control Miscellaneous. The employee
selected must be approved by the Engineer. The name, phone number, and location of
person(s) shall be provided to the county sheriffs department and the local police department.
Road closure and barricading shall immediately be reported to the local police department by
the Contractor. Local police department phone number 605-668-5210

3. Work activities during non-daylight hours are subject to prior approval.

4. The contractor shall maintain traffic control every day. The contractor shall have $200.00
per day deducted from the contract for each day that traffic control is not maintained. If traffic
control is not in place when the contractor begins work which requires traffic control, payment
for bid item “Traffic Control” will be reduced by 50%.

5. The Contractor shall notify the City of Yankton Street Department prior to construction to
enable the city forces to remove and salvage existing traffic control signs. City of Yankton
Street Dept. number 605-668-5211

PEDESTRIAN TRAFFIC

The Contractor will be required to maintain pedestrian access during construction. Pedestrian
access shall be ADA accessible and shall conform to the Manual on Uniform Traffic Control
Devices 2009 edition. Access can either be maintained on concrete sidewalk or on a
temporary boardwalk. This work may include but is not limited to sawing existing sidewalk to
leave half in place, staging sidewalk removal and construction to maintain access, installing
safety fence around work areas, and construction and removal of temporary boardwalk. The
Contractor shall determine the actual location of temporary access during construction and
shall be approved by the Engineer. Payment for all work and associated matenals shall be
incidental to the contract lump sum price for “Traffic Control Miscellaneous”.

EROSION CONTROL NOTES

DEWATERING AND EROSION CONTROL

Pumping required for the removal of surface water from the work area and/or depressions will
be considered incidental to other pay items and not paid for separately. The Contractor shall
be responsible for obtaining the required erosion control permits from the South Dakota
Department of Environment and Natural Resources.

SITE MAINTENANCE

I SHEET TOTAL
1 NO. SHEETS

3 26

I NOTES

The Contractor is to keep the project site properly maintained and graded to drain storm water.
No standing water is permitted on site. A penalty of $500/day will be assessed each day
standing water is not removed from site. All regulations pertaining to Storm Water Pollution
Prevention will be enforced. Direct discharge of storm water into the storm sewer system is not
acceptable.

EROSION CONTROL - VEHICLE TRACKING CONTROL

1. CONSTRUCTION

The work covered by this section consists of fumishing all labor and equipment and the
performance of all operations in connection with the cons ‘ - -

control on the project, complete and in accordance with e p - - - ‘ . - -

Contractor shall be responsible for accomplishing the required construction work on this
project in such a manner as to effectively minimize and control water pollution which might be
caused by vehicular tracking of soil. It is intended that these features be maintained in
appropriate functional condition whenever vehicles come or go from the construction site
where there is dirt exposed

In addition to the detai s s own in t e pans, o er provisions r con ro ing erosion may
incorporated.

2. MATERIALS

11/2” to 3” rock shall be used.

Trackout Control Mat, such as made by Rubberform, may be utilized in place of rock

3. LABOR AND EQUIPMENT

All necessary labor and equipment shall be supplied to clean up any dirt or gravel off of the
paved roadway surfaces at the end of each d
gravel that has dirt mixed in with it f
necessary. Clean service gravel can be incorporated into the base matena for the roadbed

4. PAYMENT

Service gravel shall be paid for at the unit price bid in the contract for service gravel. Unit pn
for ‘Temporary Vehicle Tracking Control” shall be the amount paid for each site where the
engineer requires the use of the temporary vehicle tracking control for however long it is
needed. The Contractor will be charged $50.00 for each day that dirt snot cleaned off of the
street after it is placed or tracked onto the pavement.

PROJECT

2025—005

INLET SEDIMENT CONTROL

Refer to Standard Plates 734.10 SD DOT AND SIOUX FALLS 734 16- Drop nlet sediment
filters.


